Township of Bonnechere Valley
P.O. Box 100
49 Bonnechere Street East
Eganville, Ontario
K0J 1T0

ADDENDUM # 1

Contract # BV-2026-03
John Street Sewer and Watermain Construction

Date: July 10, 2026

The following modifications and clarifications are to be made and taken into consideration when tendering on this contract and when entering into the Form of Agreement to do the work they shall become a part thereof.

INSTRUCTIONS

1. **Contractor Questions**

   Q1: "Is the contractor permitted to defer the commencement of construction until Spring 2027, contingent upon achieving Substantial Completion by August 30, 2027, and Final Completion by September 30, 2027?

   A1: The Township's expectation is for the work to commence in 2026, consistent with the overall scope described in item 2 of the Information for Tenderers. Tenderers may propose alternative construction schedules for the Township's consideration; however, the dates for Substantial Performance and Final Completion shall remain unchanged.

   Q2: Please confirm should Item A-0027 be a stipulated allowance?

   A2: Yes, Item A-0027 shall be a stipulated allowance of $5,000.00.

   Q3: Please confirm should Item F-0008 be a stipulated allowance?

   A3: Yes, Item F-0008 shall be a stipulated allowance of $10,000.00.

2. Schedule of Items and Costs

The following item quantities are updated:

- Item F-0008 “Miscellaneous Reinstatement of Adjacent Properties” replace Quantity 10.0 with 1.0.

The following item Unit Cost and Total Costs are updated:

- Item A-0027 “Temporary Pole Support (Allowance)”
  Unit Cost of $5,000.00
  Total Cost of $5,000.00
- Item F-0008 “Miscellaneous Reinstatement of Adjacent Properties”
  Unit Cost of $10,000.00
  Total Cost of $10,000.00

Receipt of this addendum shall be acknowledged on page FT-1 of the Tender. Failure to do so may result in the rejection of your Tender submission.

End of Addendum #1